Proposal Print

9007 28th Ave Nw

Greg Bowen
Phone: 206-427-4458
Cell: +12064274458

2323 Eyres PL W
Seattle, WA 98199

MODERN

CARPENTRY

Seattle, WA 98117-2903

Proposal for Greg Bowen Magnolia Kitchen addition

Phone: 2067698968

9/5/24, 4:57 PM

Job Address:
2323 Eyres PL West
Seattle, WA. 98119

Print Date: 9-5-2024

Items Description

Qty/Unit

Unit Price Price

Architecural
Plans

01.00 -
Architectural
Plans

Provided by clients

1

$0.00 $0.00

Building Permit  N/A

01.05 - Building
Permit

$0.00 $0.00

Temporary 6 months

Toilet

01.10 - Portable
Toilet

$1,725.00 $1,725.00

Insurance Rider 5 months 2 million

01.15 -
Insurance

$600.00 $600.00

Misc. Rental
Equipment
01.25 -
Equipment
Rental

$690.00 $690.00

Superintendent

02.00 -
Supervision

Approx 5 months

$78,200.00 $78,200.00

Office Admin

02.15 -
Estimating &
Accounting

5 months

$6,655.00 $6,555.00
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02.20 - 1 $0.00 $0.00
Design/Value
Engineering

Engineering TBD 1 $0.00 $0.00

03.00 -
Engineering

Demo Labor Existing Kitchen/Dinning/Patio area 1 $19,5650.00 $19,550.00

03.20 -
Demolition
Labor

Protection Whole house 1 $5,160.00 $5,160.00
Materials/Labor

03.30 -
Protective
Materials

Concrete Addition 1 $3,000.00 $3,000.00
Footings

04.05 - Footing

Concrete Pump 1 $1,800.00 $1,800.00

04.25 -
Concrete Pump

Waterproofing-  All new window and door openings 1 $2,640.00 $2,640.00
Liquid Applied

04.30 -
Waterproofing

Concret Cutting Existing Slab in addition/Patio area 1 $2,160.00 $2,160.00

04.35 -
Concrete
Cutting

Concrete Slab New slab in addition 1 $5,400.00 $5,400.00

04.40 -
Concrete Slab

Framing Labor kitchen addition, dinning area structural, windows, doors 1 $31,200.00 $31,200.00

05.00 - Frame
Labor

Framing Kitchen Addition 1 $7,560.00 $7,560.00
Materials

05.05 - Frame
Lumber

Structure Steel TBD 1 $0.00 $0.00

05.20 -
Structural Steel

Exterior Trim Metal cladding around windows and doors 1 $2,645.00 $2,645.00
Materials

05.25 - Exterior
Trim Materials
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Exterior Trim
Labor

05.30 - Exterior
Trim Labor

Metal cladding and window trim installation

$2,070.00

$2,070.00

Plumbing
Material/Labor

07.00 -
Plumbing Labor

Cut and cap existing/Trim out new fixtures

$4,200.00

$4,200.00

Plumbing
Fixtures

07.10 -
Plumbing
Fixtures

Provided by client

$0.00

$0.00

Electrical Rough

- In/Trim Out

08.00 -
Electrical

$6,600.00

$6,600.00

Lighting
08.05 - Lighting

TBD- Provided by client

$0.00

$0.00

Gas Lines

09.05 - Gas
Lines

Relocate BBQ and fire pit

$1,800.00

$1,800.00

Hood Venting

09.10 - Exhaust
Venting

Rework existing ducting

$540.00

$540.00

Insulation

10.00 -
Insulation

Replace as needed

$1,920.00

$1,920.00

Drywall
10.05 - Drywall

Patching with some new areas

$5,400.00

$5,400.00

Cabinet Install
Labor

12.15 -
Cabinets Install
Labor

$19,800.00

$19,800.00

Cabinets

12.20 -
Cabinets
Hardware

$66,000.00

$66,000.00

Counter
Labor/Materials

12.25 -
Countertops
Material

Materials TBD

$18,000.00

$18,000.00

TBD Nook and dinning
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Windows

13.00 -
Windows
Materials

Window/Door 1 $19,200.00 $19,200.00
installation
Labor

13.05 -
Windows
Installation
Labor

Exterior Doors  Front door,Bi-Folds, La Cantina 1 $30,000.00 $30,000.00

13.10 - Exterior
Doors

Front Door 1 $2,400.00 $2,400.00
Interlock
weatherstrippin

9

13.20 - Door
Hardware

Front Door 1 $720.00 $720.00
Hardware
Installation

13.35 - Door
Hardware
Installation

Backsplash TBD 1 $0.00 $0.00

15.30 -
Backsplash

Appliance Appliances provides by client 1 $2,760.00 $2,760.00
Installation

16.05 -

Appliances

Installation

Exterior Brick 1 $5,076.00 $5,076.00
Labor/Materials

17.15 -
Masonry Labor

Site Clean-Up 1 $3,450.00 $3,450.00

19.00 - General
Site Cleanup

Disposal 3-15yard trucks 1 $2,400.00 $2,400.00

19.05 -
Dumpsters

Total Price: $376,821.00
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This is an estimate only. All work is based on $85.00 per hour and a 15% time and materials fee. Project management and design will
be charged at $95.00 per hour. All subcontractor's work is subject to a 20% fee. All work will be done on a time and materials basis. A
20% deposit is required to be added to the next availability on our schedule. Pricing is subject to change at any time. Washington State
tax not included.

| confirm that my action here represents my electronic signature and is binding.

Signature:

Date:

Print Name:
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