

ESTIMATE

MJK Construction, LLC
14160 Quail Ct
Oregon City, OR 97045

info@mjkbuild.com
+1 (360) 910-5004
<http://www.mjkbuild.com>



Bill to

Phillip Abbott
Modern Carpentry Seattle
9007 28th Ave NW
Seattle, WA 98117
United States

Ship to

GBM jobsite:
2323 Eyres PL West
Seattle, WA 98199

Estimate details

Estimate no.: 1979
Estimate date: 01/26/2025

#	Product or service	Description	Qty	Rate	Amount
1.	Metal Siding	Remove existing T&G soffit on the front master bedroom, back side kids room, under the kitchen Install new metal siding to match the existing one. The color of the new metal may not gonna be an exact match, Price included labor & material	1	\$13,900.00	\$13,900.00
2.	Equipment	Need to rented equipment, price could change, we may need use equipment for less time	1	\$3,400.00	\$3,400.00
3.	Disposal	Removal and Disposal if GC will provide dumpster then MJK will not charge for disposal	1	\$800.00	\$800.00

Total

\$18,100.00

Note to customer

Estimate valid for 10 days.

MJK Construction LLC Terms and Conditions:

All work performed by MJK Construction is subject to the following terms and conditions.

ACCEPTANCE: Until accepted by a customer and countersigned by MJK Construction this proposal is subject to change or withdrawal without prior notice and is automatically withdrawn unless accepted within ten (10) days of issue.

PROPOSAL: This proposal constitutes the entire understanding of the customer and MJK Construction no promise, representation or warranty is binding on MJK Construction LLC unless included in this proposal and agreed to in writing signed by MJK Construction LLC representative.

Accepted date

Accepted by